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To complete this project, ANTHC and Central Peninsula Health Centers Inc. mutually agree to
the terms and conditions contained in this Agreement.

RECOMMENDED BY:  __ 4|2l es™ w

Date Daniel H. Williams, P.E.
Regional Manager
DEHE, ANTHC
1 - e// (\ fjﬂm
APPROVED BY: flafos LiN )/
Date Paul Sheh’f
/ Chief Executive Officer
ANTHC
APPROVED BY: 5/ H}os" (M& 1? bYNz\QA
Date ~DenMerry /e b é/e ?
Chair

Central Peninsula Health Centers Inc.
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DATE OF AGREEMENT:
April 2005

A. INTRODUCTION

Throughout this Cooperative Project Agreement (CPA) the following entities are referred to
as follows: ' o

Central Peninsula Health Centers Inc. = CPHC

Alaska Native Tribal Health Consortium = ANTHC
Division of Environmental Health and Engineering = DEHE
Denali Commission = Commission

The ANTHC, DEHE, roie is to provide sustainable environmental heaith solutions in
partnership with the people it serves to create healthy and safe Native communities.

This CPA contains information about the project scope of work, funding, costs, and
administration, and is being performed under the provisions of the following agreements:

+  Memorandum of Understanding Between the Denali Commission and the Alaska Native
Tribal Health Consortium for Alaska Health, Sanitation, and Other Related Infrastructure,
dated September 2004. This MOU defines the roles and responsibilities of each party.

» Denali Commission Financial Assistance Award Project No. 0146-DC-2004-129,
Addendum A, dated December 2004.

B. SCOPE OF PROJECT AND ADMINISTRATION

This project will complete the design studies and construction planning for a new ambulatory
care center in Soldotna, Alaska. No construction will be performed under this project phase.

This Agreement commits Central Peninsula Health Centers Inc. to comply with federal grant
guidelines and reporting requirements of the Denali Commission. The Commission provided
$500,000 directly to CPHC to fund the 100 percent design and construction cost estimate for
a new ambulatory care center in Soldotna, Alaska. ANTHC will contract directly for a
management firm to counsel and represent CPHC during the design process.

This Agreement shall take effect upon signature by all parties and remain in effect unfil the
expiration of the “Performance Period” specified within the Commission’s Financial
Assistance Award or subsequent amendment(s) or addendumy(s).
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C. AUTHORITY FOR APPROVAL

Upon signing this document, the ANTHC Chief Executive Officer delegates authority to sign
all subsequent agreements related to this project to the Director of Regional Facilities
Services, DEHE.

D. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Cooperative Project Agreement Provisions
Manual for Health Facilities Projects (Orange Book), dated June 2003, are incorporated into

" this Agreement by reference. For the purposes of this Agreement, all references to “Local -
Participant” shall mean CPHC.

Section 1, “Provisions for All Cooperative Project Agreements”

Section 3, “Provisions for Local Participant Management of Force Account Labor
and Local Procurement of Force Account Management”

Section 4, “Provisions for Regional Health Organization Management of Force
Account Labor for Pass Through Projects”

Section 5, “Insurance and Indemnification Provisions for Force Account Labor
Projects Managed by ANTHC or the Local Participant”

Section 6, “Assurances for All Construction Programs” (Standard Form 424D)

The following federal provisions apply to this project:

15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to
State and Local Governments
<www.access.gpo.gov/nara/cfr/waisidx_99/15cfi24_99.html>

(applies to local or tribal government)

OMB Circular A-87, Cost Principles for State and Local Govemments and Indian
Tribal Governments <www.whitehouse.gov/OMB/circulars/a087/a087-all.htm] >
(applies to local or tribal government)

OMB Circular A-133, Audits of States, Local Governments and Non-Profit
Organizations <www.whitehouse.gov/OMB/circulars/al33/a133.html>

(applies to all Agreements)

15 CFR, Part 14, Uniform Administrative Requirements for Grants and
Agreements with Institutions of Higher Education, Hospitals, Other Nonprofit, and
Commercial Organizations
<www.access.gpo.gov/nara/cli/waisidx_99/15cfr14_99.html>

(applies to non-profits)

OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www.whitehouse.gov/OMB/circulars/al22/a122 html> (applies to non-profits)



APPENDIX

Final Environmental Review Memorandum



ArLaskA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 99308

MEMORANDUM
DATE: April 2005
FROM: Heritage and Environmental Consultant

SUBJECT:  Central Peninsula Health Centers, Inc., Environmental Review
Project No. AN 04-GC5

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance
with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act
(NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all
potential environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. An Environmental Review has
been completed with respect to the proposed health facilities planning project.

FINDINGS

This environmental review finds that no further environmental investigation is necessary. It is
recommended that the Denali Commission approves a determination of eligibility for categorical
exclusion from the Environmental Assessment process for this project. Current Indian Health
Service (IHS) policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for
[HS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a
categorical exclusion for projects to conduct “engineering studies and investigations including
soil borings and test well drilling to gather data for the purpose of determining engineering
feasibility and permit facility design.” This project will complete such an investigation.
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SCOPE OF WORK

This project will complete the design studies and construction planning for a new ambulatory
care center in Soldotna, Alaska. No construction will be performed under this project phase.

This Agreement commits Central Peninsula Health Centers Inc. to comply with federal grant
guidelines and reporting requirements of the Denali Commission. The Commission provided
$500,000 directly to CPHC to fund the 100 percent design and construction cost estimate for a
new ambulatory care center in Soldotna, Alaska. ANTHC will contract directly for a
management firm to counsel and represent CPHC during the design process.

" This Agreement shall take effect upon signature by all parties and remain in effect until the
expiration of the “Performance Period” specified within the Commission’s Financial Assistance
Award or subsequent amendment(s) or addendum(s).

The ANTHC agrees to comply with all applicable federal, state and local environmental laws,
regulations, and requirements during all phases of the project, as well as obtain any necessary
permits.

SUMMARY
With the scope of work outlined for this project, the ANTHC has completed the environmental

review. If the scope of work is changed in the future, then the ANTHC will revisit this
environmental review to determine if potential environmental concemns have been addressed.

Chrecs

Chris Campbell



